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CONTRACT

THIS CONTRACT, made this /8™ day of __Sepzsmsee. , 2000, by and

between Augusta-Richmond County, hereinafter called "Owner" and Gannett
Fleming Project Development Corporation, hereinafter called "Contractor."

WITNESS: That for and in consideration of the payments and agreements
hereafter mentioned:

1. The Contractor will commence and complete the Augusta
Browndfields Redevelopment Project Environmental Site Assessment and Site
Reuse Feasibility Assessment.

2. The Contractor will furnish all of the material, supplies, tools,
equipment, labor and other services necessary for the site work and completion of
the project described herein.

3. The Contractor will commence work required by the Contract
Documents on or before a date specified in the written Notice to Proceed and will
complete the same within 243 calendar days unless the period for completion is
extended otherwise by the Contract Documents. The Contractor will complete each
task within time period according to August 16, 2000 Project Schedule submitted
to the Owner. The Contractor further agrees to pay as liquidated damages, the sum
of $300.00 for each consecutive calendar day thereafter as hereinafter provided in

the General Conditions.

4. The Contractor agrees to perform all of the Work described in the

Contract Documents and comply with the terms therein for the sum of not to exceed
$150.000 (including an allowance of $36,000 for unforeseen conditions).

5. The term "Contract Documents" means and includes the following:

(A)  Request for Proposals including following Attachments

Contract Conditions
Augusta-Richmond County Standard Contract Services
Project Cooperative Agreement Terms & Conditions

(B) Contract
(C) Payment Bond
(D) Performance Bond
(E)  Notice of Award
(F)  Notice to Proceed
(G) Change Order(s)
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6. The Owner will pay to the Contractor in the manner and at such
times as set forth in the General Conditions such amounts as required by the
Contract Documents.

7. This Contract shall be binding upon all parties hereto and their
respective heirs, executors, administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be
executed by their duly authorized officials, this Contract in five (5) copies each of
which shall be deemed an original on the date first above written.
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AugustZRichmpnd/County
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/
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CONTRACTOR:

Gannett Fleming Project Development Corporation

By: W

A L4

Name: David L. Sheridan
(Please Print or Type)

Title: Senior Vice President

Address: 207 Senate Avenue

Camp Hill, PA 17011

Name Ruby L. Ile

(Please Print or Type)
Title Assistant Secretary

2 -oe \
N LA

Note: Attest for a Corporation must be by the corporate secretary; for a parthersiip
by another partner; for an individual by a Notary.
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Bond #929~159-637
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that Gamett Fleming Project Development Co

a corporation of the State of _Delaware , the "Principal,"” and

American Casualty Comgany of Reading, Pennsylvania
1101 Market Street, 25th Fl., Philadelphia, PA 19107

Name and Addrass of Surety

the "Surety," are held and firmly bound unto Augusta-Richmond County (the
"Owner") existing under and by virtue of the laws of the State of Georgia, in the sum

One Hundred Fifty Thousand and 00/100- .
of _($150,000.00) in lawful money

of the United States, for the payment of which sum in lawful money of the United

States well and truly to be made we do hereby bind ourselves, our heirs, executors,

administrators, successors, and assigns jointly and severally.

The condition of this obligation is such that whereas Principal has entered
into a certain Contract with the Owner, dated as of the day of
, 20 , which is by reference incorporated in and made a part

hereof as fully as if copied here verbatim, for the following work:

Augusta Brownfields Rédeve!opment Project Environmental Site
Assessment and Site Reuse Feasibility Assessment

NOW, THEREFORE, if the Principal shall fully pay for all the labor and
materials used by said Principal or any immediate or remote subcontractor or
furnisher of labor or materials under him in the performance of the work in lawful
money of the United States as the same shall become due, including all amounts
due for materials, lubricants, oil, gasoline, electricity, coal and coke, repairs on
machinery, equipment, and tocls, consumed or used in connection with
performance of the work and all insurance premiums and other charges incurred
under said contract, then this obligation shall be void; otherwise to remain in full
force and effect.

Principal and Surety further bind themselves, their heirs, executors,
administrators, and assigns, jointly and severally, that they shall promptly make
payments of all taxes, licenses, assessments, contributions, penalties, and interest
thereon, when, and if, the same may be lawfully due the State of Georgia or any
County, Municipality, or political subdivision thereof by reason of and directly
connected with the performance of the Contract, or any part thereof.
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And the Surety, for value received, hereby stipulates and agrees that the
obligations of the Surety and this Bond shall in no way be impaired or affected by
any extension of time, modification, omission, addition, or change in or to the
contract, the work to be performed thereunder, or by any payment thereunder
before the time required therein, or by any waiver of any provision thereof, or by any
assignment subletting or other transfer thereof, or of any part thereof, of any work
to be performed, or of any moneys due to become due thereunder; and the said
Surety does hereby waive notice of any and all such extensions, modifications,
omissions, additions, changes, payments, waivers, assignments, subcontracts, and
transfer, and hereby stipulates and agrees that any and all things done and omitted
to be done by and in relation to executors, administrators, successors, assignees,
subcontractors, and other transferees shall have the same effect as to said Surety
as though done or omitted to be done by and in relation to the Principal.

IN WITNESS WHEREOQF, the Principal and Surety have executed this

Bond by causing their respective names to be hereunto subscribed and their seals

to be hereunto affixed by their duly authorized officers, on this the 20¢n  day of
September ,20 00 .

CONTRACTOR - PRINCIPAL:

Gannett Fleming Project Deyelopment Corporatic
By: 77"

[

Name: David L. Sheridan
(Please Print or Type)

Title: Senior Vice President
%
i/
v ‘d \// I
Name Ruby L. Ile
(Please Print or Type)
Titte  Assistant Secretary (SEAL)

Note: Attest for a corporation must be by the corporate secretary; for a partnership
by another partner; for an individual by a Notary.
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‘ \
AT /M/Mﬂ/ B

REGISTERRED RESIDENT AGENT
Tames R HoreurF

WITNESS:

e L)

Name Irma Torres

(Please Print or Type)

Title Witness as to surety

SURETY:
American Casualty Company of

Readfiig, Punnsylvania "

By: /

Name: Darella White
(Please Print or Type)

Title: Attorney~-In-Fact

Agency: Aon Risk Services, Imc.
. One Liberty Place
Address: 1650 Market St., Ste. 1000

Philadelphia, PA 19103

(SEAL)

Note: Surety companies executing Bonds must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the state where the project is located.

Augusta Brownfields Project
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POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That CONTINENTAL CASUALTY COMPANY, an lllinois corporation, NATIONAL FIRE
INSURANCE COMPANY OF HARTFORD, a Connecticut corporation, AMERICAN CASUALTY COMPANY OF READING,
PENNSYLVANIA, a Pennsylvania corporation (herein collectively called “the CCC Surety Companies”), are duly organized and existing
corporations having their principal offices in the City of Chicago, and State of lllinois, and that they do by virtue of the signature and seals
herein affixed hereby make, constitute and appoint

Darella E. White, Neil C. Donovan, Richard A. Jaccbus. Individually

of __Conshohocken, Pennsylvania
their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their corporations
and all the acts of said Attomey, pursuant to the authority hereby given are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Laws and Resolutions, printed on the reverse
hereof, duly adopted, as indicated, by the Boards of Directors of the corporations.

In Witness Whareof, the CCC Surety Companies have caused these presents to be signed by their Group Vice President and their
corporate seals to be hereto affixed on this 7th day of August , 2000 .

CONTINENTAL CASUALTY COMPANY
NATIONAL FIRE INSURANCE COMPANY QF HARTFORD
AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA

T hsct g

Michael Gengler Group Vice President

State of llinois, County of Cook, ss:
On this 7th day of August . 2000 , before me personally came
Michael Gengler, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Chicago, State of lilinois;
that he is a Group Vice President of CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF HARTFORD,
and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA described in and which executed the above instrument; that he
knows the seals of said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed
pursuant to authority given by the Boards of Directors of said corporations and that he signed his name thereto pursuant to like authority,
and acknowledges same to be the act and deed of said corporations.
0000000000000 008000080606000000

"OFFICIAL SEAL"

DIANE FAULKNER
Notary Publia, State of (linois

e wm!ﬁmﬁﬂﬂb‘ A OJ«Q/LC&\&/\

My Commission Expires September 17, 2001 Diane Faulkner Notary Public

0000000
90000000

CERTIFICATE

|, Mary A. Ribikawskis, Assistant Secretary of CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF
HARTFORD, and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA do hereby certify that the Power of Attorney herein
above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of each corporation printed on the
reverse hereof are still in force. In testimony whereof | have hereunto subscribed my name and affixed the seals of the
said corporations this - 20th dayof September ., 2000.

CONTINENTAL CASUALTY COMPANY
NATIONAL FIRE INSURANCE COMPANY OF HARTFORD
AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA

%QW

Mary A. Ribikawskis Assistant Secretary

{Rev.10/1/97)



Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attomey is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of
Directors of the Company. -
' “Article IX—Execution of Documents :

Section 3. Appointment of Attormey-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or
Group Vice President may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the
execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to
the limitations set forth in their respective certificates of authority, shall have full power to bind the Company by their signature and
execution of any such instruments and to attach the seal of the Company thereto. The Chairman of the Board of Directors, the
President or any Executive, Senior or Group Vice President or the Board of Directors, may, at any time, revoke all power and authority
previously given to any attorney-in-fact.”

This Power of Attomey is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly called and held on the 17th day of February, 1993. :

“Resalved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may
be affixed by facsimile on any power of attomey granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the
Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and
any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so
executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is
attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the foliowing By-Law duly adopted by the Board of
Directors of the Company.
“Article VI—Execution of Obligations and Appointment of Attorney-in-Fact

Section.2. Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or
Group Vice President may, from time to time, appoint by written certificates attomeys-in-fact to act in behalf of the Company in the
execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to
the limitations set forth in their respective certificates of authority, shall have full power to bind the Company by their signature and
execution of any such instruments and to attach the seal of the Company thereto. The President or any Executive, Senior or Group Vice
President may at any time revoke all power and authority previously given to any attomey-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly called and held on the 17th day of February, 1993.

“Resolved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may
be affixed by facsimile on any power of attorney granted pursuant to Section 2 of Article V1 of the By-Laws, and the signature of the
Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and
any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so
executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is

. attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following Resolution duly adopted on February 17,
1993 by the Board of Directors of the Company.

“RESOLVED: That the President, an Executive Vice President, or any Senior or Group Vice President of the Corporation may, from
time to time, appoint, by written certificates, Attorneys-in-Fact to act in behalf of the Corporation in the execution of policies of insurance,
bonds, undertakings and other obligatory instruments of like nature. Such Attorney-in-Fact, subject to the limitations set forth in their
respective certificates of authority, shall have full power to bind the Corporation by their signature and execution of any such instrument
and to attach the seal of the Carporation thereto. The President, an Executive Vice President, any Senior or Group Vice President or
the Board of Directors may at any time revoke all power and authority previously given to any Attomey-in-Fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly called and held on the 17th day of February, 1993.

“RESOLVED: That the signature of the President, an Executive Vice President or any Senior or Group Vice President and the seal
of the Corporation may be affixed by facsimile on any power of attomey granted pursuant to the Resolution adopted by this Board of
Directors on February 17, 1993 and the signature of a Secretary or an Assistant Secretary and the seal of the Corporation may be
affixed by facsimile to any certificate of any such power, and any power or certificate bearing such facsimile signature and seal shall be
valid and binding on the Corporation. Any such power so executed and sealed and certified by certificate so executed and sealed, shall
with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Corporation.” :
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Bond #929-159-637
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that Gamnett Fleming Project
Develogrent Corporation , @ corporation of the State of Delaware | the

"Principal,” and

American Casualty Company of Reading, Pennsylvania
1101 Market Street, 25th F1., Philadelphia, PA 19107 ,

Name and Address of Surety

the "Surety,” are held and firmly bound unto Augusta-Richmond County (the

"Owner”) existing under and by virtue of the laws of the State of Georgia, in the sum

Hund ifty Th d and 00/100-----—- :
of ???50?305?805 y ~housand an / in lawful money of the United

States, for the payment of which sum in lawful money of the United States well and
truly to be made we do hereby bind ourselves, our heirs, executors, administrators,

successors, and assigns jointly and severally.

The condition of this obligation is such that whereas Principal has entered
into a certain Contract with the Owner, dated as of the day of
, 20___, which is by reference incorporated in and made a part

hereof as fully as if copied here verbatim, for the following work:

Augusta Brownfields Redevelopment Project Environmental Site
Assessment and Site Reuse Feasibility Assessment

NOW, THEREFORE, if the Principal shall in all respects comply with and
periorm all the terms and conditions of the Contract (which includes Specifications,
and Contract Documents) and such alterations as may be made in said contract as
the documents therein provide for, during the original term thereof and any
extensions thereof which may be granted by the Owner, with or without notice to
Surety, and during the one year warranty period, and if Principal shall satisfy all
claims and demands and shall indemnify and save harmless the Owner against and
from all costs, expenses, damages, injury, or conduct, want of care, skill,
negligence, or default, including compliance with performance guarantees and
patent infringement by the Principal, then this obligation shall be void: otherwise,
Principal and Surety jointly and severally agree to pay to Owner any difference
between the sum to which the Principal would be entitled on completion of the
contract and that which the Owner may be obliged to pay for the completion of the
work by contract or otherwise, together with any damages, direct or indirect, or
consequential, which Owner may sustain on account of such work, or on account
of the-failure of the Principal to keep and execute all provisions of the Contract.

Augusta Brownfield Project Performance Bond Page - 1
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Principal and Surety further bind themselves, their heirs, executors,
administrators, and assigns, jointly and severally, that if the Principal shall keep and
perform its agreement to repair or replace defective work or equipment during the
warranty period of one (1) year as provided, then this paragraph shall be void: but
if default shall be made by Principal in the performance of its contract to so repair
or replace said work, then this paragraph shall be in effect and Owner shall have
and recover from Principal and its Surety damages for all defective conditions
arising by reason of defective materials, work, or labor performed by or on the
account of Principal and it is further understood and agreed that this obligation shall
be a continuing one against the Principal and Surety hereon, and that successive
recoveries may be had hereon for successive breaches until the full amount shall
have been exhausted; and it is further understood that the obligation therein to
maintain said work shall continue throughout said maintenance period, and the
same shall not be changed, diminished, or in any manner affected from any cause
during said time; and to fully save and hold the Owner harmless for any damages
it may be caused to pay on account of injury to person, loss of life or damage to
property.

And the Surety, for value received, hereby stipulates and agrees that the
obligations of the Surety and this Bond shall in no way be impaired or affected by
any extension of time, modification, omission, addition, or change in or to the
contract, the work to be performed thereunder, or by any payment thereunder
before the time required therein, or by any waiver of any provision thereof, or by any
assignment subletting or other transfer thereof, or of any part thereof, of any work
to be performed, or of any moneys due to become due thereunder: and the said
Surety does hereby waive notice of any and all such extensions, modifications,
omissions, additions, changes, payments, waivers, assignments, subcontracts, and
transfer, and hereby stipulates and agrees that any and all things done and omitted
to be done by and in relation to executors, administrators, successors, assignees,
subcontractors, and other transferees shall have the same effect as to said Surety
as though done or omitted to be done by and in relation to the Principal.

IN WITNESS WHEREOF, the Principal and Surety have executed this

Bond by causing their respective names to be hereunto subscribed and their seals

to be hereunto affixed by their duly authorized officers, on this the 20th day of
September , 20 00

Augusta Brownfield Project Performance Bond Page - 2
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CONTRACTOR - PRINCIPAL:

Gannett Fleming Project Development Corporati

By: :‘;\
Name: David L. Sheridan
(Please Print or Type)

Title: Senior Vice President

%

y 77 (/ 4
Name__Ruby L. Ile
(Please Print or Type)
Title Assistant Secretary (SEAL)

Note: Attest for a corporation must be by the corporate secretary; for a partnership
by another partner; for an individual by a Notary.

Name: _Darella White

(Please Print or Type)

Title: Attorney-In-Fact

COUNTER&IG ED

& ~Agency: Aon Risk Services, Inc.
One Liberty Place
Address: 1650 Market St., Ste 1000
AROGISTRRED RESIDENT AGENT
Sames Q M&“_Cp Philadelphia, PA 19103
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WITNESS:

<Aar S

Name_ Irma Torres
(Please Print or Type)
Title Witness as to surety (SEAL)

Note:  Surety companies executing Bonds must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to

~ transact business in the state where the project is located.
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POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That CONTINENTAL CASUALTY COMPANY, an lllinois corporation, NATIONAL FIRE
INSURANCE COMPANY OF HARTFORD, a Connecticut corporation, AMERICAN CASUALTY COMPANY OF READING,
PENNSYLVANIA, a Pennsylvania corporation (herein collectively called “the CCC Surety Companies™), are duly organized and existing
corporations having their principal offices in the City of Chicago, and State of lilinois, and that they do by virtue of the signature and seals
herein affixed hereby make, constitute and appoint

Darella E. White, Neil C. Donovan, Richard A. Jacobus, Individually

of  Conshohocken, Pennsylvania

their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf

bonds, undertakings and other obligatory instruments of similar nature
- in Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their corporations
and all the acts of said Attomey, pursuant to the authority hereby given are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Laws and Resolutions, printed on the reverse
hereof, duly adopted, as indicated, by the Boards of Directors of the corporations.

In Witness Whereof, the CCC Surety Companies have caused these presents to be signed by their Group Vice President and their
corporate seals to be hereto affixed on this 7th day of August , 2000

CONTINENTAL CASUALTY COMPANY
NATIONAL FIRE INSURANCE COMPANY OF HARTFORD
AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA

T hsidat

Michael Gengler Group Vice President

State of lllinois, County of Cook, ss:

On this 7th day of August , 2000 , before me personally came
Michael Gengler, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Chicago, State of lllinois;
that he is a Group Vice President of CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF HARTFORD,
and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA described in and which executed the above instrument; that he
knows the seals of said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed
pursuant to authority given by the Boards of Directors of said corporations and that he signed his name thereto pursuant to like authority,
and acknowledges same to be the act and deed of said corporations.

0000000000000 000000000000000

4 "OFFICIAL SEAL" :

¢ DIANEFAULKNER 3 :

$  Notary Pudlic, State of [Rinois ¢ e o, - OAM—«AV\

¢ My Commission Expires 9/17/01 3

My Commission Expires September 17, 2001 Diane Faulkner Notary Public
CERTIFICATE

I, Mary A. Ribikawskis, Assistant Secretary of CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF
HARTFORD, and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA do hereby certify that the Power of Attomey herein
above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of each corporation printed on the
reverse hereof are still in force. In testimony whereof | have hereunto subscribed my name and affixed the seals of the
said corporations this  20th dayof September , 2000.

CONTINENTAL CASUALTY COMPANY
NATIONAL FIRE INSURANCE COMPANY OF HARTFORD
AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA

%a%ﬁw&

Mary A. Ribikawskis Assistant Secretary

(Rev.10/1/97)



Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attomney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of
Directors of the Company.
“Article IX—Execution of Documents

Section 3. Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or
Group Vice President may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the
execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to
the limitations set forth in their respective certificates of authority, shall have fuli power to bind the Company by their signature and
execution of any such instruments and to attach the seal of the Company thereto. The Chairman of the Board of Directors, the
President or any Executive, Senior or Group Vice President or the Board of Directors, may, at any time, revoke all power and authority
previously given to any attomey-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly called and heid on the 17th day of February, 1993.

“Resolved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may
be affixed by facsimile on any power of attorney granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the
Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and
any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so
executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is
attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of
Directors of the Company.
“Article VI—Execution of Obligations and Appointment of Attorney-in-Fact

Section. 2. Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or
Group Vice President may, from time to time, appoint by written certificates attomeys-in-fact to act in behalf of the Company in the
execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to
the limitations set forth in their respective certificates of authority, shall have full power to bind the Company by their signature and
execution of any such instruments and to attach the seal of the Company thereto. The President or any Executive, Senior or Group Vice
President may at any time revoke all power and authority previously given to any attomney-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly called and held on the 17th day of February, 1993.

“Resoived, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may
be affixed by facsimile on any power of attorney granted pursuant to Section 2 of Article VI of the By-Laws, and the signature of the
Secretary or an Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and
any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so
executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is
attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following Resolution duly adopted on February 17,
1993 by the Board of Directors of the Company.

“RESOLVED: That the President, an Executive Vice President, or any Senior or Group Vice President of the Corporation may, from
time to time, appoint, by written certificates, Attomneys-in-Fact to act in behalf of the Corporation in the execution of policies of insurance,
bonds, undertakings and other obligatory instruments of like nature. Such Attorney-in-Fact, subject to the limitations set forth in their
respective certificates of authority, shall have full power to bind the Corporation by their signature and execution of any such instrument
and to attach the seal of the Corporation thereto. The President, an Executive Vice President, any Senior or Group Vice President or
the Board of Directors may at any time revoke all power and authority previously given to any Attorney-in-Fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of
Directors of the Company at a meeting duly calied and held on the 17th day of February, 1993.

a

“RESOLVED: That the signature of the President, an Executive Vice President or any Senior or Group Vice President and the seal
of the Corporation may be affixed by facsimile on any power of attomey granted pursuant to the Resolution adopted by this Board of
Directors on February 17, 1993 and the signature of a Secretary or an Assistant Secretary and the seal of the Corporation may be
affixed by facsimile to any certificate of any such power, and any power or certificate bearing such facsimile signature and seal shall be
valid and binding on the Corporation. Any such power so executed and sealed and certified by certificate so executed and sealed, shall
with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Corporation.”
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PRODUCER (717)761-4600 FAX (717)761-6159
Cunn-Mowery Insurance Group, Inc.

P. 0. Box 900

Camp Hi11, PA 17001-0900

Attn:

. .._, S EiAG £ DATE (MMIDDNY) i
A I M 059/19/2000
- OED AS A MATTER OF INFORMATIOR

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

"INSURED

comeany  Legion Insurance Company
Ext: A
Gannett Fleming Project Development Corp. CoMEANY
P 0 Box 67100
Harrisburg, PA 17106 coMpaNY

i f
POLICY EFFECTIVE lPO!.JCY EXPIRATION

e TYPE OF INSURANCE POLICY NUMBER DATE (MMIDDIYY) | DATE (M/GEY, LMITS
, i
GENERAL LIABILITY . GENERAL AGGREGATE | § 2,000,000
TX ) COMMERCIAL GENERAL LIABILITY E PRODUCTS - COMPIOP AGG| S 1,000, 000
CLAIMS MADE [ X | OCCUR | PERSONAL & ADVINIURY S 1000, 000
| OWNER'S & CONTRAGTOR'S PRO_I_GL11574002/GL?.1574002 ; 09/01/2000 ; 02/01/2002 EACH OCOURRENCE : 1,000 000
_).(__- Per job aggregate j { FIRE DAMAGE (Any one fire) | $ 500,000
! i ! MED EXP (Any one person) | $ 10,000
_RUTOMOBILE LiagiLITY % : COMBINED SINGLE LIMIT | §
X ; anvauto | 1,000,000
| AL owneo auTos | l ; 800ILY INJURY by
* SCHEDULED AUTOS ! H er person !
—_— CA11574003/CA21574003 109/01/2000 | 02/01/2002 ! :
i HIRED AUTOS ; : ! | BODILY INJURY s
: NON-OWNED AUTOS ! ' j (Per accident)
se—— i t t ‘
—t | : ; | PROPERTY DAMAGE Is
. | i ) i
GARAGE LIABILITY i i i | AUTO ONLY - EA ACCIDENT | §
" ANy auTo ; ! i OTHER THAN AUTO ONLY:
o | ‘ i EACH ACCIDENT, §
i , : AGGREGATE| §
EXCESS LIABILITY ; ! | EACH OCCURRENCE 's
.__:‘ UMBRELLA FORM ; ! | AGGREGATE s
- X OTHER THAN UMBRELLA FORM J i ; s
BT AToN aND ] | | T YR
' i i i | EL EACH ACCIDENT s
A memommeon == . WC11574001/WC21574001 | 09/01/2000 | 02/01/2002 o e ;ggggg
PARTNERS/EXECUTIVE .___ ]
_ OFFICERS ARE: | EXCL , ! | EL DISEASE - EA EMPLOYEE] § 100,000
W%TSER and as required { f Blanket Additional Insured
A by signed written GL11574002/GL21574002 | 09/01/2000 | 02/01/2002 | | 5 s ; i
contract prior to 5, : ]f Liability Subrogation Waiver
project inception ! ! | Liability to be Primary

DESCRIPTION OF OPERATIONSILOCATIONSNEHIC!.ESISPECIAL ITEMS
JOB #953-1004 Augusta Brownfields Redevelopment Project (Phase 1 & 2, SSA. risk evaluation remedial
plternatives study, land reuse study)
Region 953

AUGUSTA-RICHMOND COUNTY

DEPT OF PUBLIC WORKS AND ENGINEERING
ENVIRONMENTAL ENGINEERING SECTION
ATTN DR HAMEED P E

530 GREEN ST RM 701

AUGUSTA, GA 30911

B G @& =N N I G D D Tl D G B B D B B B e
L' > A‘:

ARORDZS S oo

ELCATION I R
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILENDEAVOR TO MAIL
30 __ DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY
OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.
AUTHORIZED REPRESENTATIVE
e1/LORRA

RIS RS
2 et i b N

Lor'r'a'ine Spe-id I




REQUEST FOR PROPOSALS

RFP ITEM #99-132 Augusta Brownfields Redevelopment Project
Environmental Site Assessment and Site Reuse Feasibility Assessment

The Augusta-Richmond County is seeking professional environmental consulting
services from a qualified and experienced team to assist with Phase | and Phase
Il Environmental Site Assessment (ESA), potential risk evaluation, risk based
corrective action and cleanup requirements, alternate cleanup remedies and site
potential reuse options. The consulting team must consist of firms and/or
individuals having the ability to provide professional services necessary for: (1)
preparation of Quality Assurance Project Plan (including soil and groundwater
sampling plan and health & safety plan) in accordance with EPA guidance
documents; (2) preparation of a Phase | ESA; (3) preparation of a Phase Il ESA in
accordance with applicable Georgia Environmental Protection Division (EPD) and
ASTM standards (4) generation of site specific risk assessment protocal; (5)
development of risk based remediation standards in light of site proposed potential
reuse options; design of a remediation approach that evaluates the most cost-
effective remedy for the intended end uses under the proposed reuse plan in the
Brownfields Redevelopment Area. Assessment sampling and analysis shall be
performed according to EPA approved quality assurance plan. The consulting team
shall have good knowledge of Georgia State Environmental Rules & Regulations
and working relations with EPD.

Interested firms must contact Augusta-Richmond County Purchasing Department,
530 Greene Street, Room 605, Augusta, GA 30911; Telephone (706) 821-2422, for
the Request for Proposals (RFP) document. The RFP contains detailed and
specific information about the scope of services, submission requirements, and
selection procedures. RFP document copies must be obtained for bidding purposes
at the Purchasing Office upon payment of $40.00 (non-refundable) for each set of
document issued.

Submission packages must be delivered to the Purchasing Department, 530
Greene Street, Room 605, Augusta, Georgia 30911 not later than 3:00 PM on
Wednesday, December 29, 1999. Proposers/Bidders are requested to submit
seven (7) copies of their proposal document with one (1) of those copies being
unbound/loose. Bids submitted after the designated hour will be deemed invalid
and returned unopened to the Bidder. A 10% Bid Guarantee will be required. The
successful bidder of this Contract will be required to furnish a satisfactory
Performance Bond and Payment Bond in the amount of 100% of the Bid. A
conditional or qualified bid will not be accepted. Award will be made as a whole to
one bidder.

Each Bid must be submitted in a sealed envelope, addressed to the Augusta-
Richmond County (Owner). Each sealed envelope containing a Bid must be plainly



marked on the outside as, “Bid Item #99-132, Bid for Augusta Brownfields
Redevelopment Project.

The owner reserves the right to waive any informality or to reject any or all bids, to
evaluate bids, and to accept any bid which in his opinion may be for the best
interest of the Owner.

Bidders are cautioned that sequestration of bidding documents through any source
other than office of the Purchasing Department is not advisable. Acquisition of
bidding documents from unauthorized sources placed the bidder at risk of receiving
incomplete or inaccurate information upon which to base his proposal.

A mandatory prebid conference will be held at Augusta-Richmond County
Purchasing Department, 530 Greene Street, Room 605, Augusta, Georgia 30911
on Thursday December 2, 1999 at 10:00 AM. Any bidder that does not attend the
prebid conference will be disqualified from bidding and his/her bid will not be
accepted.

Itis the wish of the Owner that minority and/or woman owned business be given the
opportunity to bid on the various part of the work. This desire on the part of the
Owner is not intended to restrict or limit competitive bidding or to increase the cost
of the work. The Owner supports a healthy free market system that seeks to
include responsible businesses and provide ample opportunity for business growth
and development.

Only Firms registered with the Augusta-Richmond County EEO Office will count
toward MBE/WBE goal; therefore, bidders need to ensure MBE/DBE are registered
with Augusta-Richmond County. Contact Ms. Brenda Byrd-Pelaez- Equal
Opportunity Director [Room 211 — Municipal Building, 530 Greene Street, Augusta,
Georgia 30911; Telephone (706) 821-2403; Email: bb7922@co.richmond.za.us] for
additional information and registration.

Augusta Brownfields Redevelopment Project is funded by US Environmental
Protection Agency through a Federal Grant and Federal requirements will be
applicable to this Contract under 40 CFR Part 30, Part 31 and Part 35, as
applicable.

No Bidder may withdraw his/her Bid within ninety (90) days after the actual date of
the opening thereof.

AUGUSTA-RICHMOND COUNTY, GEORGIA

(Date)
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REQUEST FOR PROPOSALS
AUGUSTA BROWNFIELDS REDEVELOPMENT PROJECT
ENVIRONMENTAL ENGINEERING SERVICES

Section 1.0 Introduction and Background

The Augusta-Richmond County is seeking proposals from professional
environmental consulting firms with experience in hazardous site investigation & risk
evaluation and Brownfields site assessment and redevelopment preferably in the
State of Georgia and experience in development of EPA Quality Control Project
Plan document.

EPA has selected the City of Augusta for a Brownfields Pilot. The Pilot targets the
10.8-acre Goldberg Brothers salvage yard. The site is located on Dan Bowls Road
in Hyde Park Subdivision, next to a residential area and creates a real heaith and
safety hazard. The site has operated as a salvage yard for the past 30 years with
historic environmental hazards. The salvage yard was closed in 1998. The former
use of the site prior to salvage yard was community vegetable gardens.

The neighborhood residents suffer from numerous health problems perceived to be
associated with exposure to toxic chemicals. Community complaints led to limited
investigation by Federal and State regulatory agencies. High levels of Metals and
PCBs were found in soil and mercury was found in groundwater.

The site appears to present a healith risk via exposure to soil, groundwater and
surface water. The Augusta-Richmond County with the assistance of residents of
the area and business community wants to redevelop the site for
commercial/industrial use. The Brownfields Grant provides resources for
assessment of nature and extent of the contaminants suspected to be present at
the site. -

Section 1.2 Professional Services

Requested selected major services are:

Phase | Environmental Site Assessment;

Phase Il Environmental Site Assessment;

Risk Based Corrective Action Remedial Standard:
Alternate Cleanup Remedies;

Site Potential Reuse Option; and

Potential Brownfields Sites Inventory.
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Limited available information indicates that soil, surface water and groundwater
(may be) are impacted by the site operations. Comprehensive Phase | and Phase
I ESAs, funded by Brownfields Grant, will be conducted at and around the site to
generate information that would be a key factor in site reuse decision making.

1.2.1

1.2.2

1.2.3

Phase | Environmental Site Assessment

Phase | ESA shall be conducted in general accordance with the ASTM latest
standard and/or equivalent acceptable standards within the State of Georgia.
Phase | task shall include but not limited to mapping and inventory of on site
hazardous waste and material of concern; possible identification of
suspected material of concern; mapping of obvious surficial contaminated
areas; and mapping of site various operations location. Property historic use
research is not required.

Phase | shall also include on-site radiation survey.

Phase Il Environmental Site Assessment

Project and site specific Quality assurance Project plan (QAPP) and health
and safety plan shall be developed prior to initiation of sampling and analysis
program. QAPP shall be prepared in accordance with EPA Quality
Assurance Guidance for Conducting Brownfields Site Assessments
documents. Implementation of the QAPP will be subject to the Plan approval
by EPA.

Phase |l site work shall include but not limited to soil and groundwater
sampling and testing for constituents suspected to be associated to site
operations; analysis of selected samples for a spectrum of compounds to
rule out possibility of other contaminants of concern; and limited offsite media
sampling to establish background level of constituents of interest. Sample
locations shall be selected to determine the extent of contamination at the
site and to determine whether or not the site is in compliance with the
Georgia State’s clean-up standards.

Scope of work shall also include sampling and testing of at least 10 soil
samples from the location selected by the Augusta Brownfields Commission.

The Consultant shall provide a technical approach and its associated scope
of work to produce a site specific comprehensive ESA document.

Risk Reduction Standards
Based on risk assessment procedures, risk assessment shall be performed
and risk reduction standards that are protective of human health for site
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specific exposure assumptions shall be determined. Applicable Federal and
Georgia State rules, regulations and guidance shall be followed to determine
the risk reduction standards. “Risk-based remediation standards” shall be
determined using the equations described in the Georgia State's rules
regarding the risk reduction standards.

1.2.4 Alternate Cleanup Remedies and Site Potential Reuse

Site future potential redevelopment assessment shall be performed and
economic feasibility shall be evaluated. Various innovative remedies shall
be addressed based on the risk reduction standard criteria. Most cost-
effective remedy shall be identified that will be protective of both human
health and environment for the intended use of the site and will be an
acceptable remedial solution by the Georgia State environmental regulators.
Proposed action shall include those activities required to bring the site into
compliance with the Georgia State’s clean-up standards. The Consultant
shall demonstrate understanding of the technology and methodology of the
proposed most cost effective remedial option.

1.2.5 Potential Brownfields Sites Inventory
Potential Brownfields sites in Augusta shall be identified and documented
based on public input, visual observations and historic evidence, if any.

Section 1.3 Utilities

There is no water or electricity at the site. The (Augusta-Richmond County) Owner
is not responsible to provide utility services for the Project.

Section 1.4 Services Schedule

The projected start date is February 1, 2000 and late start is March 1, 2000. Final
approved QAPP is critical to finish the project within required time period. The
estimated time for preparation and submittal of Draft QAPP to City is five weeks
from the issue date of notice to proceed. EPA requires generally 45 days for review
and approval. Estimated time for the completion of the project is 10 months. There
will be 30-60 day grace period for a time extension by change order before
liquidated damages are considered.

Section 2.0 Consultant Qualifications

Qualifying firms must demonstrate experience in hazardous site and brownfields
site assessment and management and preparation of QAPP according to EPA
guidance. The proposal shall include the following:
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» Firm Experience in hazardous and brownfields site assessment and
cleanup preferably in the State of Georgia;

> Firm experience in preparation of QAPP document;

» Firm experience in relevant projects preferably in the State of Georgia;

> Firm experience in development of risk reduction standards and
regulatory agency response preferably in the State of Georgia:

» Firm experience in innovative and cost-effective remedial technology and
its successful application preferably in the State of Georgia;

> Firm experience in hazardous site/brownfields site potential reuse

assessment;

> Firm experience in reconnaissance and exploration of potential
brownfields sites; and

> Firm experience in project management.

Section 2.1 Standards

Standard of the work will be governed as follow:
(1)  EPA and GA EPD Guidance
(2)  ASTM Standards
(3) Manufacturers Instructions
(4)  Industry Standards
(5)  Specifications

Section 2.2 Insurance and Indemnity

The Consultant must provide the County with a certificate of insurance for liability
coverage in the amount of $1,000,000.00 and shall name both Augusta Brownfields
Commission and Augusta-Richmond County as additional insured. The liability
insurance shall be written to cover not only damage to property of third parties but
also damage to property of the Augusta-Richmond County caused by the
consultant.

The Consultant shall indemnify, defend and hold harmless Augusta-Richmond
County and the Augusta Brownfields Commission for any claim, action, lawsuit,
damages or alleged damages for liability arising, directly or indirectly, from the
Professional Services performed by Consultant in accordance with this RFP and
Consultant’s bid. Consuitant understands that the limits of insurance specified in
this Section 2.2 are minimum amounts and that Consultant is free to obtain
additional coverage to ensure that the potential financial obligations hereunder are
met.
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Section 2.3 Proposal Details
The minimum details that must be in the Proposal are:

Technical Information
Provide any other data, forms, designs, illustrations, plans that will
demonstrate that what is proposed will be a complete and workable
arrangement for the County and Proposer.

Management Information
Indicate the proposer's management, environmental assessment and
cleanup, innovative remedial actions, QAPP development and analytical
capabilities, including staffing qualifications, work experience and general
business background.

Financial Information
Provide a brief narrative or other suitable description of Proposer’s financial
condition, including statements, summaries and a listing of successful similar
projects or work.

Key Personnel
List Personnel to be used, how their time will be scheduled.
Provide resume of all personnel from your firm who will work on this project.

Services
List any services that may be required from the Augusta-Richmond County.

The Augusta-Richmond County is not responsible to provide utility services
and waste disposal services for the project.

Y2K Compliance '
Include Y2K Compliance statement.

Federal Requirements Compliance

Describe efforts to comply with 40 CFR Part30, Part 31 and Part 35, as
applicable. Minority Business Enterprise (MBE) / Women’s Business
Enterprise (WBE) “fair share” goals/objectives for the State of Georgia are:
Construction: 4% MBE and 4 % WBE; Al Other Categories: 4.75% MBE
and 1% WBE. Utilization of Small, Minority and Women's Business
Enterprises in procurement under Augusta Brownfields Pilot Project is
required.
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Fee Proposal
Submit charges for the services to be performed and cost breakdown for
each category of work, including man-hours, for the work described in this
RFP. Include cost of each item by EPA test number, if available. The fee
proposal is to account for project all proposed sampling and testing.
Submit lump sum fee proposal for:

(a) QAPP (tasks includes draft plan submittal to Augusta-
Richmond County for review, plan revision to address Augusta-
Richmond County comments, revised plan submittal to EPA by
Augusta-Richmond County, plan revision by the Contractor to address
EPA comments, and final plan preparation subject to approval);

(b)  Phase | ESA including on-site radiation survey;

(c) Collection and analysis of minimum of 10 soil samples from
the location selected by the Augusta Brownfields Commission.
Include analytical cost for VOCs, SVOCs, PCBs, Total Metals
including RCRA Metals, full range of TPH, Pesticides and Cyanide;
(d) Risk Analysis/Assessment and Risk Reduction Standard
determination (to be acceptable by the Georgia EPD, HSRA Division).
Risk-based remediation standards shall be determined using the
equations described in the Georgia State’s rules regarding the risk
reduction standards;

(e)  Alternate Cleanup Remedies and Site Potential Reuse. Any
recommendations shall include those activities required to bring the
site into compliance with the Georgia State’s clean-up standards; and
(f) Potential Brownfields Sites Inventory.

(g) Provide unit cost estimate for:

collection of soil and groundwater sample;

Installation of groundwater monitoring well by Georgia certified or
bonded driller; and

Analyzing sample for VOCs, SVOCs, PCBs, RCRA Metals, Oil &
Grease, TPH-GRO, TPH-DRO, Pesticide and Cyanide.

(h)  Phase Il is critical to overall success of the Pilot Project.
Provide not to exceed cost estimate to complete scope of work
associated to proposed technical approach to produce a
comprehensive Phase Il ESA document. Provide detail of sampling
approach (e.g. grid, random, statistical, combination, composite,
surface, subsurface, etc.) and total number of samples (surface and
subsurface soil samples, and groundwater samples) proposed to be
collected. Sample locations shall be selected to determine the extent
of contamination at the site and to determine whether or not the site
is in compliance with the Georgia State’s clean-up standards.
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References
Provide work summary and contact reference information for the completed
or ongoing similar projects preferably in the State of Georgia.

Section 3.0 Specifications

The general manner by which soil and groundwater sample will be
undertaken should be described in the proposal. Proposed sample collection
shall be acceptable to Georgia EPD and should be designated to adequately
characterize hazardous conditions of the site.

Each sample shall be field-screened with an organic vapor analyzer or photo
ionization detector and the results recorded on a log. Field instruments shall
be properly calibrated.

All drilling holes, borings, or wells shall be properly installed and abandoned.

Install guard post or safety marker adjacent to the wells to prevent future
damage to the wells. Any soil and water generated during the sampling
process shall be properly managed, containerized, labeled, transported and
disposed of by the Consultant in accordance with the Federal and State rules
and regulations.

Drilling and sampling equipment shall be decontaminated between each
event. The waste generated shall be properly disposed of by the Consultant.

The Consultant will obtain all necessary permits, if required, to perform the
services under this agreement.

Appropriate measures are to be implemented by the consultant to prevent
damage to subsurface utilities.

Finished product, if any, and electronic submittals shall be Y2K compliance.

Section 3.1 Quality Assurance and Quality Control

Consuitant shall develop the site specific QAPP that must be approved by
the Augusta-Richmond County. All sampling, analysis and QA/QC shall be
performed according to the approved QAPP for the project site. The
consultant shall be responsible to submit collected media to a qualified
laboratory (approved/acceptable by the EPA and GAEPD). EPA/GAEPD
recommended or required analytical detection limits shall be observed at all
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the times. The proposal shall identify the laboratory intended to be used to
perform the analytical tasks and the estimated cost associated with the task.

Section 3.2 Required Plans and Reports

The Consultant will deliver following reports/plans in accordance with the
Augusta Brownfields Redevelopment Project Schedule (provided as
attachment).

Site Specific Quality Assurance Project Plan Document;

Site Specific Health & Safety Plan Document;

Draft and final Phase | ESA Document;

Quarterly Progress Report (due 15th of March, June, September and
December);

Draft and final Comprehensive Environmental Site Assessment
Document;

Risk Evaluation, Cleanup remedies and associated cost estimate and site
potential reuse scenario;

Potential Brownfields site inventory;

Waste (if any) disposal documents; and

Electronic copy of all the submittals.

YV VVVY

v

Y YV VYV

Section 3.3 General Requirements

The Consultant agrees to perform all work in accordance with the specifications and
requirements, Augusta-Richmond County Standard Contract for Services, Contract
Conditions of the Agreement between the Consultant and Augusta-Richmond
County, Terms & Conditions of the Brownfields Pilot Cooperative Agreement
between EPA and Augusta-Richmond County, the Request for Proposal and the
Proposal. In the event of conflict, the Request for Proposal will control.

The Consultant agrees to notify the Augusta-Richmond County and the contact
person a minimum of one week prior to the commencement of field work.

The Consuitant agrees not to initiate field work prior to approval of QAPP and also
agrees to follow and satisfy QAPP requirements and conditions.

The Consultant agrees any report or plan prepared under the Agreement will be
reviewed and receive final approval by the Augusta-Richmond County before being
finalized and that five copies of each required report or plan will be submitted to the
Augusta-Richmond County and any other designated recipients.
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The Consultant agrees it will be responsible for obtaining, coordinating and
overseeing subcontractor services at the site or as may otherwise be required under
the Agreement. These services include, but are not limited to; drilling; Laboratory
analyses, transportation and disposal of generated waste.

Changes in the scope of work based upon unforeseeable events shall be addressed
as change orders that require the prior written approval of both Augusta-Richmond
County and the Consultant.

Section 3.4 Federal Requirements

The following requirements /clauses may be applicable to this procurement/contract
under 40 CFR Part 30, Part 31 and Part 35 and hereby incorporated by reference,
as applicable. These requirements/clauses shall also be flowed-down to lower-tier
contractors/subcontractors, as appropriate.

Procurement Standards (40 CFR 31.36(b); 40 CFR 35.6550)

Competition (40 CFR 31.36(c); 40 CFR 35.6555)

Subawards to Debarred and Suspended Parties (40CFR 31.35; 40 CFR
35.6565)

Procurement Methods (40 CFR 31.36(d); 40 CFR 35.6565)

Use of same Engineer During Subsequent Phases of the Project (40 CFR
35.6570)

Restrictions on Types of Contracts (40 CFR 35.6575)

Contracting with MBE/WBE, Small Business, and Labor Surplus Firms (40 CR
30.44(b), 40 CFR 31.36(e); 40 CFR 35.6580)

Cost and Price Analysis (40 CFR 31.36(f); 40 CFR 35.6585)

Bonding and Insurance (40 CFR 31.36(h); 40 CFR 35.6590)

Contract Provisions (40 CFR 31.36(i);-40 CFR 35.6595)

Contractor Claims (40 CFR 35.6600)

Privity of Contract (40 CFR 35.6605)

Contract Awarded by a Contractor (40 CFR 31.37; 40 CFR 35.66610)

vV V¥ Y YV VY
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Section 3.5 Recycled Paper Condition

Pursuant to EPA Order 1000.25 dated January 24, 1990, the Contractor agrees to
use recycled paper for all reports which are prepared as a part of this agreement
and delivered to the Augusta-Richmond County and EPA. This requirement does
not apply to reports which are prepared on forms supplied by EPA. This
requirement applies even the cost of recycled paper is higher than that of virgin
paper.
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Section 3.6 Project Type Condition

The Project Assistance agreement between EPA and Augusta-Richmond County
is a project cooperative/grant agreement subject to the applicable EPA statutory
and regulatory provisions and the terms and conditions included in the Project
Cooperative Agreement. The Contractor agrees to abide by the applicable EPA
statutory and regulatory provisions and the terms and conditions included in the
Project Cooperative Agreement.

Section 4.0 Proposal Evaluation

The Augusta Brownfields Commission will award the contract/agreement to the
consultantiteam whose proposal meets the requirements of the RFP and provides
the greatest overall value to the Project determined on the basis of the technical
and price factor. The technical evaluation factors include, but not limited to,
background, qualifications and financial strength of the firm; team experience, team
past performance, technical proposal to complete ESA; minority/women owned
business.

Consultant understands that the technical evaluation of the bid is more important
than the price evaluation. The Augusta-Richmond County reserves the right to
award to other than the lowest priced bidder based on technical superiority and
technical expertise or other evaluate factors of the team proposed for Augusta Pilot.

Section 5.0 Submittal Information

The Augusta-Richmond County will not pay for proposals submitted or
received.

The Augusta-Richmond County reserves the right to accept or reject any or
all proposals.

Any questions regarding the technical information provided shall be directed
to Augusta-Richmond County Environmental Engineer. Environmental
Engineer can be reached at (706) 821-1706. The fax is (706) 821-1708 and
email is hm8053@co.richmond.ga.us.
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Section 6.0 Attachments

Schedule - Augusta Brownfields Redevelopment Project (1 page);
Contract Conditions (39 pages);

Augusta-Richmond County Standard Contract Services (8 pages);
Project Cooperative Agreement Terms & Conditions; and
Summary of previous environmental investigations (62 Pages).

Section 7.0 Form/Statement To Be Signed and Returned

It is mandatory to submit the following forms, duly signed, as a part of the proposal.
Proposal submitted without these forms shall be considered incomplete and shall
not be included in selection process.

e Year 2000 Warranty
e Employee Conflict of Interest
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SCHEDULE
AUGUSTA BROWNFIELDS REDEVELOPMENT PROJECT

Mayor’s Brownfields Commission

1. Commission Appointment

7/99

2. Commission Community Meeting

8/99

3. Consultant Selection

10/99

4. Report Review & Submittal to EPA

9/99

Environmental Site Assessment

1. Quality Assurance & Sampling Plan

10/99

2. Site Assessment and Characterization

1/00

3. Dara Analysis

11/00

4. Risk Based Corrective Action Analysis

1/01

5. Quarterly Progress Report

3/00

6. Final Assessment Document

04/01

7. Site Redevelopment Plan

8/00

Outreach & Public Participation

1. Public Participation Plan

10/99

2. Public Meeting/Seminar

3/99

3. Web Site Update

10/99

Browntieids Site Inventory

1. Inventory Data Base

5/00

2. Inventory GIS Mapping

8/00

3. Web Site Update

11/00

Planning & Administration

Exploration

1. Other Pilot Brownfields Site 9/99
VisiYCommunity Meeting
2. Alternate/Additional Funding Source 5/00




Request For Proposals
Augusta Brownfields Redevelopment Project
Augusta-Richmond County, Augusta, Georgia
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GC-01

DEFINITIONS

Whenever used in the Contract Documents. the following terms shall have the meanings
indicated which shall be applicable to both the singular and plural thereof.

1.

10.

11,

12
13.

14.

ADDENDA: Written or graphic instruments issued prior to the execution of
the Agreement which modify or interpret the Contract Documents, Orawings and
Specifications, by addition, deletion, clarifications or Corrections.

BID:  The offer or Proposal of the Bidder submitted on the prescribed form
setting forth the prices for the work to be performed.

BIDDER: Any person, firm or corporation submitting a bid for the work.

BONDS: Bid, Performance and Payment Bonds and other instruments of

security furnished by the Contractor and his Surety in accordance with the
Contract Documents.

CHANGE ORDER: A written order to the Contractor authorizing an addition,
deletion or revision in the work within the general scope of the Contract
Documents or authorizing an acjustment in the contract price or contract time.

CONTRACT PRICE: The total monies payable to the Contractor under terms
and conditions of the Contract Documents.

CONTRACT TIME: The number of calendar days stated in the Contract
Documents for the Completion of the work.

LIFE OF THE CONTRACT: The total duration of the Contract from Notice to
Proceed to Completion of all the work.

DRAWINGS: The part of the Contract Documents which show the

characteristics and scope of the work to be performed and which have been
prepared or approved by the Engineer.

ENGINEER: The Augusta-Richmond County Administrator or his designated
Representative.

EPD:  Environmentai Protection Division of the State of Georgia.

FIELD ORDER: A written order effecting a change in the work not
involving an adjustment in the contract price or an extension of the contract time
issued by the Engineer to the Contractor during construction.

HAZARDOUS WASTE: Waste, in any amount, which is defined, characterized or
designated as hazardous by the United States Environmental Production Agency
or appropriate State agency by or pursuant to Federal or State law, or waste, in
any amount, which is regulated under Federal or State law. For purposes of this
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18.

16.

17.

18.

18.

20.

21.

22

23.

24.

Contract, the term Hazardous waste shall also include motor oil, gasaline, diesel
fuel, and kerosene.

Any Solid Waste which has been defined as a hazardous waste in regulations
promulgated by the Board of Natural Resource, Chapter 391-3-11.

NOTICE OF AWARD: The written notice of the acceptance of the Bid from the
Owner to the successful Bidder.,

NOTICE TO PROCEED: Written communication issued by the Owner to
" the Contractor authorizing him to proceed with the work and establishing the date
of commencement of the work,

OWNER: A public or quasi-public body or authority, corporation,
association, partnership or individual for whom the work is to be performed.

PETROLEUM: means netroleum, ihcluding crude oil or any fraction thereof
which is liquid at standard conditions of temperature ang pressure.

PETROLEUM PRODUCT: means petroleum, including gasoline, gasohol,
diesel fuel, fuel oil including #2 fuel oil, kerosene, and jet turbine fuel.

PROJECT: The underiaking to be performed as provided in the Contract
Documents. .

REGULATED SUBSTANCE: Any substance defined in § 101(14) of the
Comprehensive Environmental Response, Compensation and Liability Act of

petroleum, including crude oil or any fraction thereof which is liquid at the
standard conditions of temperature and pressure, but not including any
substance regulated as 3 Nazardous waste under the Georgia Hazardous Waste
Management Act, 0.C.G.A. 12-8-60, as amended.

RESIDENT PROJECT REPRESENTATIVE: The authorized representative of
the Owner who is assigned to the project site or any part thereof,

SHOP DRAWINGS: Al drawings, diagrams, illustrations, brochures,

Subcontractor, Manufacturer, Supplier or Distributor, which illustrate how specific
portions of the work shall he performed, fabricated or installed.

SOLID WASTE: Any garbage or refuse: sludge from a wastewater

33 U.S.C. Section 1342; or source, special nuclear, or by-product material as
defined by the federal Atomic Energy Act of 1954, as amended (68 Stat. 923).
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

GC-02

hazardous waste under section 261 4(b) of 40 CFR, Part 261. Under 40 CFR,
Part 261, Subpart C & D, a hazardous waste may fail under one or more

categories, namely, ignitable, corrosive, reactive, toxicity characteristics acute
hazardous or toxic.

SPECIFICATIONS: A part of the Contract Documents consisting of written
description of a technical nature or materials, . equipment, construction systems,
standards and warkmanship.

SUBCONTRACTOR:  An individual, firm or corporation having a direct contact

with the Contractor or any other Subcontractor for the performance of a part of
the work at the site.

SUBSTANTIAL COMPLETION: That date as certified by the Engineer

when the construction of the project or a specified part can be utilized for the
purposes for which it is intended.

SUPPLEMENTAL GENERAL CONDITIONS:  Modifications and/or additions to
the General Conditions of a specific nature generally aimed at the specific
contract of which it is part.

SUPPLIER; Any person, supplier or organization who supplies materials or
equipment for the work, including that fabricated to a special design, but who
does not perform labor at the site.

WORK: All fabor necessary to produce the construction required by the
Contract Documents and all materials and equipment incorporated or to be
incorporated in the project.

WRITTEN NOTICE: Any notice to any party of the Agreement relative to any
part of this Agreement in writing and considered delivered and the service thereof
completed, when posted by certified or registered maiji to the said party at his last
given address or delivered in person to said party or his authorized
representative on the work.

MAY: Permissive

“SHALL" IMPLIED: Some sentences, statements and clauses used in the
specification exciude any form of the verb "shall" normally expressed in a verh
phrase with verbs such as “furnish”, “install", "provide”, "perform”, "construct”,
"erect”, “comply”, "apply", "submit" or similar verb, but in any such sentences,
statements, and clauses shail be interpreted to include the applicable form of the -
phrase "The CONTRACTOR shall" and the requirements described therein shall
be interpreted as mandatory elements of the CONTRACT.

SHALL: Mandatory

WILL: Mandatory

ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

The Contractor may be furnished additional instructions and detail drawings, by

the Engineer, as necessary to carry out the work required by the Contract
Documents.
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2. The additional drawings and instructions thus supplied will become a part of the

Contract Documents. The Contractor shali Carry out the work in accordance with
the additional detaii drawings and instructions.

GC-03 SCHEDULES, REPORTA AND RECORDS

progress schedules, payrolis, reports, estimates, records and other data as the
. Owner may request concerning the work performed or to be performed.

Prior to the first partial payment estimate, the Contractor shail submit schedules
showing the order in which he proposes to carry on the work, including dates at

2.1 the dates at which sSpecial detail drawings will be required; and

2.2 respective dates for submission of shop drawings, the beginning of

manufacture, the testing and the installation of materials, supplies and
equipment.

3. The Contractor shall élso submit a schedule of payments that he anticipates he
will earn during the course of the work.

GC-04 DRAWING AND SPECIFICATIONS

1. The intent of the drawings and specifications is that the Contractor shall fumnish
all labor, materials, tools, equipment and transportation necessary for the proper
execution of the work in accordance with the Contract Documents and ali

In case of conflict between the drawings and specifications, the specification
shail govern, Figure dimension on drawings shall govern over general drawings.

3. Any discrepancies found between the drawings and specifications and site
conditions or any inconsistencies or ambiguities in the drawings or specifications
shall be immediately reported to the Engineer, in writing, who shall promptly
correct such inconsistencies or ambiguities in writing. Work done by the

to be implied and required and shall perform ali such work and furnish any such
material as fully as if they were particularly delineated or described.

5. Itis understood and agreed that the Contractor, by careful examination, has

satisfied himself as to the nature and location of the work, the conformation of the
ground, the character, qQuality and quantity of the materials to be encountered,
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GC-05

GC-06

the character of equipment and facilities needed preliminary to and during the
prosecution of the wark, the general and local conditions and all other matters
which can in any way affect the work under this contract. No verbal agreement
Or conversation with any officer, agent or empioyee of the Owner, either before or
after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

SHOP DRAWINGS

The Contractor shall provide shop drawings as may be necessary for the
prosecution of the work as required by the Contract Documents. The Engineer
shall promptly review all shop drawings. The Engineer's approval of any shop
drawings shall not release the Contractor from responsibility for deviations from
the Contract Documents. The approval of any shop drawing which Substantially
deviates from the requirement of the Contract Documents shall be evidenced by
a Change Order.

When submitted for the Engineer's review, shop drawings shall bear the
Contractor's certification that he has reviewed, checked and approved the shop

drawings and that they are in conformance with the requirements of the Contract
Documents. -

MATERIALS, SERVICES AND FACILITIES

It is understood that, except as otherwise specifically stated in the Contract
Documents, the Contractor shall provide and pay for all materials, labor, toals,
equipment, water, light, power, transportation, supervision, temporary
construction of any nature and all other services and facilities of any nature

whatscever necessary to execute, complete and deliver the work within the
specified time.

Materials and equipment shall be S0 stored as to insure the preservation of their
quality and fitness for the work.  Stored materials and equipment to be
incorporated in the work shall be located so as to facilitate prompt inspection.

3. Manufactured articles, materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned as directed by the
manufacturer.

4. Materials, supplies or equipment shall be in accordance with samples submitted
by the Contractor and approved by the Engineer. .

5. Materials, supplies or equipment to be incorporated into the work and purchased
by the Contractor of the Subcontractor will be subject to a chattel mortgage or
under a conditional sale contract or other agreement by which an interest is
retained by the seller.
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GC-07

GC-08

INSPECTION AND TESTING

standards.

The Contractor shall provide, at his expense, the necessary testing and

inspection services required by the Contract Documents, unless otherwise
provided.

tested or approved by someone other that the Contractor, the Contractor will give
the Engineer timely notice of readiness. The Contractor will then furnish the
Engineer the required certificates of inspection, testing or approvai.

Neither observation by the Engineer nor inspections, tests or approvals by
persons other than the Contractor shall relive the Contractor from his obligations

10 perform the work in accordance with the requirements of the Contract
Documents.

work and also for any inspection or testing thereof.

The Contractor shali give the Engineer 120 hours notice of starting any new
work. No work shall he done or materials used without suitable supervision and
inspection by the Engineer. The Contractor shall furnish the Engineer with
necessary test results of the material to be used.

The collection and testing of the media shali be performed as provided in the
approved QAPP.

SUBSTITUTIONS

When a material, article or piece of equipment is identified on the drawings or
specifications by reference to brand name or Catalogue number, the performance
or other saiient requirements and that other products of equal Capacities, quality
and function shall be considered. The Contractor may recommend the
substitution of a material, article or piece of equipment of equal substance and
function for those referred to in the Contract Documents by reference to brand
name or catalogue number and if, in the opinion of the Engineer, such material,
article or piece of equipment is of equal substance and function to that specified,
the Engineer may approve its substitution and use by the Contractor. Any cost
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GC-09

GC-10

GC-11

The Contract is based on the materials, equipment, and methods described in
the Proposal and QAPP.

rials, equipment, and methods only when such Proposals are accempanied
by full and complete technical data and ajl other information required to evaluate
the proposed substitution.

The Owner, through the Engineer, will consider Proposals for substitution of
ate ’

The Contractor shall not substitute materials, equipment, or methods unless such
substitution has been specifically approved for this project by the Engineer.

PATENTS

The Contractor shall pay all applicable royalties and license fees. He shall
defend all suits or claims for infringement of any patent rights and save the
Owner harmiess from loss on account thereof except that the Owner shall be
responsible for any such loss when a particular process, design or the product of
& manufacturer or manufacturers is specified, but if the Contractor has reason to
believe that the design, process or product specified is an infringement of a
patent, he shall be responsible for such loss unless he promptly gives such
information to the Engineer,

SURVEYS, PERMITS AND REGULATIONS

The Contractor shall develop and make all detai survey needed for construction
such as stakes for monitoring wells and sampling locations, reference elevation
for groundwater potentiometric map.

Permits and licenses necessary for the prosecution of the work shall be secured
and paid for by the Contractor. The Contractor shali give all notices and comply
with all laws, ordinances, rules and regulations bearing on the conduct of the
work as drawn and specified. If the Contractor Observes that the Contract
Documents are at variance therewith, he shall promptly notify the Engineer in

The Contractor will be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the work. He will take all

who may be affected thereby, all the work and ali materials or equipment to be
incarporated therein, whether in storage on or off the site or other property at the
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site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities

The work under this Contract in every respect shall be at the risk of the
Contractor, except to damage or injury caused directly by the Owner's agents or
employees,

In emergencies affecting the safety of persons or the work or property at the site
or adjacent thereto, the Contractor, without special instruction or authorization
from the Engineer or Owner, shall act to prevent threatened camage, injury, or
loss. He will give the Engineer prompt written notice of any significant changes
in the work or deviations from the contract documents caused thereby, and a

change order shall thereupon be issued covering the changes and deviations
involved,

The Contractor shall protect from damage all Property in the vicinity of the work
or that is in any way affected by the work, the removal or destruction of which is
not called for by the Contract Documents. This applies to public and private
property, utility facilities, trees, grass, shrubs, Crops, signs, monuments, fences,
pipe, underground structures, public roadways, sidewalks, curb and gutters,
driveways, and any other natural or manmade terrain features. Whenever such
property is damaged due to the Contractor's performance of the work, the
Contractor shall immediately restore it to condition equal to or better than that
existing before such damage or injury was done by the Contractor. The
Contractor shall make good ail such damage or injury in an acceptable manner at
his own expense. In case of failure of the Contractor to restore such property or
to make good such damage or injury, the Owner May, upon forty-eight (48) hours
notice, proceed to repair, rebuild, or otherwise restore such property as may be
deemed necessary, and the cost thereof will be deducted from any moneys due
or which may become due the Contractor under the terms of these Contract
Documents.

Reasonable care shall be taken during construction to avoid damage to
vegetation. Ornamental shrubbery and tree branches shall be tied back, where
appropriate, to minimize damage. Trees which receive damage to branches
shall be trimmed of those branches to improve the appearance of the tree. Tree
trunks receiving damage from equipment shall be treated with a tree dressing.
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